BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

STATE OF CALI FORNI A
PAGE 1
BI D OPENING DATE 09/ 01/ 05 IN RI VERSI DE COUNTY NEAR COACHELLA 09/ 06/ 05
CONTRACT NUVBER 08- 009824 AT THE | NTERSECTI ON OF STATE ROUTE CONTRACT CODE ' A
LOCATI ON 08- Rl V- 86- R13. 1 86 AND 62ND AVENUE 49 CONTRACT | TEMS
I NSTALL SI GNALS AND LEFT TURN LANES FEDERAL AlD ACST- P086- (069) E
PHG- P086- (069) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 10 FUND TOTAL HBL , HB1 1, 158, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BIDDERS 1  ENG NEERS EST 1,235,277.00  AMOUNT OVER 728, 480. 00 PERCENT OVER EST 58. 97
PROGRAM ELENMENTS RAS 400
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 1,963,757.00 1 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



08- 0C9824 Bl D245

08- Rl V- 86-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

09/ 01/ 05 09/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 C MV ELECTRIC ELECTRI CAL
UPLAND CA
HYDROSPROUT ERCSI ON CONTRCL
ESCONDI DO CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG

RI ALTO CA



08- 0C9824 Bl D245

08- Rl V- 86- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
09/ 01/ 05 09/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 200. 00 3, 200. 00
3 074025 TEMPORARY SO L STABI LI ZER KG 20 320. 00 6, 400. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,500. 00 2,500. 00
5 074041 STREET SWEEPI NG LS LUMP SUM 14, 500. 00 14, 500. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
8 (S) 120110 FLASHI NG ARROW SI GN EA 5 2,300. 00 11, 500. 00
9 (S) 120116 TYPE || BARRI CADE EA 190 20. 00 3, 800. 00
10 120120 TYPE 111 BARRI CADE EA 8 50. 00 400. 00
11 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) M2 24 15. 00 360. 00
12 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 480 1. 00 480. 00
13 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 1, 240 12. 50 15, 500. 00
14 120300 TEMPORARY PAVENMENT MARKER EA 52 6. 00 312. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 500. 00 6, 500. 00
16 150668 REMOVE FLARED END SECTI ON EA 6 45. 00 270. 00
17 150718 REMOVE THERVOPLASTI C TRAFFI C STRI PE AND M2 60 15. 00 900. 00
PAVEMENT MARKI NG
18 150742 REMOVE ROADSI DE S| GN EA 12 205. 00 2, 460. 00
19 150805 REMOVE CULVERT M 29 85. 00 2, 465. 00
20 152390 RELOCATE ROADSI DE SI GN EA 10 250. 00 2, 500. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,000 11.00 44, 000. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 5, 100 45. 00 229, 500. 00
24 193118 CONCRETE BACKFI LL VB 54 135. 00 7,290. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,710 2.50 4,275.00
26 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 290 6. 50 1, 885. 00
27 250301 CLASS 3 AGGREGATE SUBBASE VB 1, 250 68. 00 85, 000. 00
28 260201 CLASS 2 AGGREGATE BASE VB 1, 840 68. 00 125, 120. 00
29 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 200 85. 00 272, 000. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 720 5. 00 3, 600. 00
AREA)
31 394052 SHOULDER RUMBLE STRI P STA 9 600. 00 5, 400. 00
(AC, ROLLED-IN | NDENTATI ONS)
32 566011 ROADSI DE SI GN - ONE POST EA 4 450. 00 1, 800. 00
33 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 6 225. 00 1, 350. 00

METHOD)



08- 0C9824 Bl D245

08- Rl V- 86- R CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
09/ 01/ 05 09/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
34 035648 450 MM PLASTI C Pl PE ( HDPE) M 70 225. 00 15, 750. 00
35 035649 600 MM PLASTI C Pl PE ( HDPE) M 30 250. 00 7.500. 00
36 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 225. 00 450. 00
37 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 4 250. 00 1, 000. 00
38 731501 M NOR CONCRETE ( CURB) VB 29 1, 200. 00 34, 800. 00
39 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG V7 220 35. 00 7.700. 00
40 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 800 1.25 4., 750. 00
41 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 990 3.00 2,970. 00
42 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 190 3.00 570. 00
43 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 450 5. 00 2, 250. 00
44 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 307, 000. 00 307, 000. 00
45 (S) 860403 H GHWAY LI GHTI NG LS LUMP SUM 110, 000. 00 110, 000. 00
46 (S) 860601 FLASHI NG BEACON LS LUMP SUM 31, 000. 00 31, 000. 00
47 (S) 860615 MODI FY FLASHI NG BEACON LS LUMP SUM 18, 500. 00 18, 500. 00
48 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 24, 500. 00 24, 500. 00
( COUNT)
49 999990 MOBI LI ZATI ON LS LUMP SUM 431, 000. 00 431, 000. 00

TOTAL 1, 963, 757. 00



